

**ADDENDUM 2 TO RFP #01-RFP-CNP-2021**  
**REQUEST FOR PROPOSAL: Kitchen Face Lift Equipment and Installation**  
**Due Date: Tuesday, March 9<sup>th</sup>, 2021 @ 4:00 PM CST**

**ADDENDUM No. 2 - DATE: 03/2/2021**

To all Potential Vendors:

This addendum is issued to provide Questions and Answers from Potential Vendors to assist in the preparation of the RFP Proposals. *Please include this Addendum with your proposal.*

---

**Page 8**

- 5) Installation of replacement equipment will require the vendor to disconnect and remove the old equipment, placing it in the location identified by the Regional Manager or Cafeteria Manager for each site.

**Question:**

Based on the General information on Line item #5, some schools require electrical/plumbing modification and connections. Will that be the responsibility of the District? Also based on same Line item #5, will the old equipment end location be at existing school or different location site?

**Answer:**

The vendor will be responsible for required electrical/plumbing. IDEA is looking for turn-key operations. The relocation of existing equipment will need to be relocated to 320 S Utah Ave #11, Weslaco, TX 78596

**Pages 9 thru 16**

VENT HOOD - LED LIGHTS		1
WALK-IN LED LIGHTS		1

**Question:**

Venthood and walkin led light scope? Will we be swapping out existing light with new bulbs? Are you wanting a specific model bulb? Office layout please describe more details as to scope?

**Answer:**

IDEA is requesting the replacement of existing fixtures to new fixtures that provide LED strips with a minimum of 2000 lumens.

## Page 2

3. Deadline for Written questions & approved equals request: **Monday, February 22<sup>nd</sup>, 2021 @ 3:00 PM CST**
4. Deadline for responses from IDEA Public Schools – Child Nutrition Program team for questions & approved equals requests: **Wednesday, February 24<sup>th</sup>, 2021 @ 5:00 PM CST**
5. RFP Due Date and Time: **Tuesday, March 2<sup>nd</sup>, 2021 @ 3:00 PM CST**

### **Question:**

Per deadlines below can an extension be requested per inclement weather and based on Districts response to question on electrical/plumbing responsibility. Vendor can contract an electrician / plumber to provide quotes on all electrical modification if required.

### **Answer:**

Addendum 1 was issued on Monday March 1<sup>st</sup>, 2021 to address this request.

## General

### **Question 1:**

At the following schools, IDEA San Benito, IDEA Weslaco, IDEA San Juan, IDEA Mission. Existing sinks for all campuses measures out overall 7' 11" L/R, the RFP is requesting 9' 5" L/R. All campuses have an existing wall that measures overall 8' 1" L/R. Will the District be extending wall to cover the back of the sink or will sink RFP need to be adjusted to 7' 11"?

### **Answer 1:**

All RFP sinks need to be adjusted to 7' 11" L/R.

### **Question 2:**

Upon removing sinks there is an existing disposal at all campuses, who will be responsible for closing off electrical connections/exposed conduit?

### **Answer 2:**

Vendor will be responsible for closing off electrical connections/exposed conduit.

### **Question 3:**

For two-compartment sink, RFP is requesting a pre-rinse faucet and a backsplash faucet but the two-compartment is only requiring either or which will District decide to go with?

### **Answer 3:**

IDEA is requesting a pre-rinse faucet with a backsplash to run the length of the two-compartment sink, please see illustration below.



**Question 4:**

Can we request a kitchen equipment layout for all equipment being replaced to eliminate any possible confusion on which equipment at all campuses are to be replaced?

**Answer 4:**

Make, Model, and Serial number will be provided on March 5<sup>th</sup>, 2021 by 5:00 PM CST indicating what equipment will need to be removed and or replaced.

**Question 5:**

If and when awarded what is the deadline/timeframe for all equipment to be delivered / installed?

**Answer 5:**

Equipment needs to be installed and be operational by no later than July 9<sup>th</sup>, 2021.

---

**END ADDENDUM**